DAIKIN
AIR CONDITIONERS

Authorized Sales & Service Dealer
Coimbatore, Tamil Nadu
+91 98765 43210
sales@daikincoimbatore.in

QUOTATION

Date: 2026-09-01 ECD-Q-2026-00101

Sub Total	**Rs. 1,27,233.73**
CGST 9%	Rs. 11,451.04
SGST 9%	Rs. 11,451.04
TOTAL	**Rs. 1,50,135.81**

A MAIN UNITS (3 ITEMS)

SL.No	Description	Qty	Unit	Price (Rs.)	Amount (Rs.)
1	**Daikin 1.5Tr 3Star Inverter Split Ac , 100% Copper (FTKC48XV16)**	1	Nos	30,423.73	**30,423.73**
2	**Onida 1.5ton inverter 5star (IR185ZVS)**	1	Nos	39,000.00	**39,000.00**
3	**Mitsubishi electric 1.5ton non-inverter 2star (AGZ18VF)**	1	Nos	52,800.00	**52,800.00**
Total (A)					**Rs. 1,22,223.73**

NOTE: Low side / additional materials (If added), Terms & Conditions, Payment Method & Other details on next page.

Continued on next page ->

B LOW SIDE (B) IF NEED EXTRA MATERIALS (6 ITEMS)

SL.No	Description	Qty	Unit	Price (Rs.)	Amount (Rs.)
1	**Installation and testing commissioning Charges of Split ac**	1	Nos	1,500.00	**1,500.00**
2	**Supply and installation of Copper Pipe**	1	Mtr	1,280.00	**1,280.00**
3	**Supply and installation of Communication Cable**	1	Mtr	290.00	**290.00**
4	**Supply and installation of Supply Cable**	1	Mtr	190.00	**190.00**
5	**Supply and installation of Outdoor Stand**	1	Nos	1,450.00	**1,450.00**
6	**Supply And Installation Of White Packing Tape**	1	Nos	300.00	**300.00**
Total (B)					**Rs. 5,010.00**

TERMS & CONDITIONS

1. AC Price is inclusive of 18 % taxes. 18% Tax Additional for Lowside.
2. Electrical, Plumbing, civil work, Structural, core cutting, class cutting, scaffolding, Crane works, Aircurtains, IDU Room wall opening for customer scope.
3. We have given the quotation as per the bill of quantities If there is any variation in the quantities used in the site, it will be charged extra, Extra Materials like Copper Pipe, Communication Cable, Supply Cable, etc.,
4. Payment method :
5. Final bill will be raised on the basis of actual quantities used in the site (after taking the measurement).
6. This Quotation Is Valid For 10 days

PAYMENT METHOD

i. 100% Payment advance with P.O for Machine.

ii. 70% Advance of Total Lowside Value along with PO

iii. 25% After completion of errection works.

iv. 5% Payment after raising the final bill.